TEXAS DEPARTMENT OF TRANSPORTATION
DFW CONNECTOR PROJECT
INSTRUCTIONS TO PROPOSERS—Form A (Addendum 8)

PROPOSAL LETTER
PROPOSER: NorthGate Constructors
Proposal Revision Date: March 13, 2009

Mark Tomlinson, TTA Division Director
Texas Department of Transportation
CDA Program Office

7600 Chevy Chase Drive, Suite #400
Austin, TX 78752

The undersigned (“Proposer”) submits this Proposal Revision (this “Proposal Revision”)
in response to the Request for Proposal Revisions set forth in Addendum #8 to the
Request for Proposals (the “RFP”) issued by the Texas Department of Transportation
(“TxDOT"), an agency of the State of Texas, dated March 6, 2009, to develop, design,
construct and potentially maintain the DFW Connector Project (the “Project”), as more
specifically described herein and in the documents provided with the RFP (the “RFP
Documents”). The term “Proposal’ as used herein shall mean the original Proposal, as
supplemented and amended by the Proposal Revision and Best and Final Offer
submitted in response to Addendum #7, and by this Proposal Revision submitted in
response to Addendum #8. Initially capitalized terms not otherwise defined herein shall
have the meanings set forth in the RFP and the RFP Documents.

In consideration for TXDOT supplying us, at our request, with the RFP Documents and
agreeing to examine and consider this Proposal Revision, the undersigned undertakes
jointly and severally:

a) to keep this Proposal Revision open for acceptance initially for 180 days
after the BAFO Due Date, and if requested by TxDOT within such 180-day period, for
an additional 90 days, without unilaterally varying or amending its terms and without any
member or partner withdrawing or any other change being made in the composition of
the partnership/joint venture/limited liability company/consortium on whose behalf this
Proposal Revision is submitted, without first obtaining the prior written consent of
TxDOT, in TxDOT'’s sole discretion; and

b) if the Proposal submitted by the undersigned, including this Proposal
Revision, is accepted, to provide security (including bonds, insurance and letters of
credit) for the due performance of the Comprehensive Development Agreement (“CDA")
and, if TxDOT exercises the capital maintenance option(s), the Maintenance Agreement
(*Maintenance Agreement’), as stipulated in the CDA Documents, the Maintenance
Agreement Documents and the RFP.
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If selected by TxDOT, Proposer agrees to do the following or to cause Developer to do
the following: (a) if requested by TxDOT in its sole discretion, enter into good faith
negotiations with TxDOT regarding the terms of the CDA Documents and the
Maintenance Agreement Documents, in accordance with the requirements of the RFP;
(b) enter into the CDA Documents and the Maintenance Agreement Documents without
varying or amending its terms (except if requested to by TxDOT in its sole discretion)
and satisfy all other conditions to award of the CDA Documents and the Maintenance
Agreement Documents; and (c) perform its obligations as set forth in the ITP, the CDA
Documents and the Maintenance Agreement Documents, including compliance with all
commitments contained in this Proposal.

Enclosed, and by this reference incorporated and made a part of the Proposal
submitted by the undersigned, are the following forms, constituting the Proposal
Revisions requested pursuant to this Addendum 8: Revised Forms A, N-1.a, N-1.1.a,
and N-2.a.

Proposer acknowledges receipt of the following Addenda and sets of questions and
responses:

Addendum 1 issued April 14, 2008
Addendum 2 issued April 30, 2008
Addendum 3 issued June 4, 2008
Addendum 4 issued June 17, 2008
Addendum 5 issued July 3, 2008
Addendum 6 issued July 8, 2008
Addendum 7 issued December 10, 2008
Addendum 8 issued March 6, 2009

Responses issued April 23, 2008, June 3, 2008, June
27,2008, November 21, 2008 and March 6, 2009.

Proposer certifies that its Proposal, including the enclosed Proposal Revision, is
submitted without reservation, qualification, assumptions or conditions. Proposer
certifies that it has carefully examined and is fully familiar with all of the provisions of all
of the RFP Documents, has reviewed all materials posted on the secure file transfer site
for the Project, the Addenda and TxDOT's responses to questions, and is satisfied that
the RFP Documents provide sufficient detail regarding the obligations to be performed
by the Developer and do not contain internal inconsistencies; that it has carefully
checked all the words, figures and statements in this Proposal Revision; that it has
conducted such other field investigations and additional design development which are
prudent and reasonable in preparing this Proposal Revision; and that it has notified
TxDOT of any deficiencies in or omissions from any RFP Documents or other
documents provided by TxDOT and of any unusual site conditions observed prior to the
date hereof.

Proposer further understands that all costs and expenses incurred by it in preparing this
Proposal Revision and participating in the RFP process will be borne solely by the
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Proposer, except any payment for work product that may be paid in accordance with the
RFP.

Proposer consents to TxDOT’s disclosure of its Proposal Revision pursuant to Section
223.204(a), Texas Transportation Code, to any Persons in TxDOT’s sole discretion after
conditional award of the CDA and Maintenance Agreement by TxDOT. Proposer
acknowledges and agrees to the disclosure terms described in ITP Section 2.6.
Proposer expressly waives any right to contest such disclosures under Section
223.204(a).

Proposer agrees that TxDOT will not be responsible for any errors, omissions,
inaccuracies or incomplete statements in this Proposal Revision.

This Proposal Revision shall be governed by and construed in all respects according to
the laws of the State of Texas.

Proposer's business address:

13119 Old Denton Road
Fort Worth, Texas 76177

State or Country of Incorporation/Formation/Organization: Texas, United States of
America
NorthGate Constructors, a joint venture

By: Kiewit Texas Construction L.P., ManaPing Partner

/ |Ih {5 Q‘/ * ,,\\
By: it/ AL~
Keith N. Sasich
President, Kiewit Texas Co., General Partner

By: Zachry Construction Corporation
A /1
f M -/
By: f UA A ,-‘f-’” f 1 ,/ /{r;
JearyJ, Abiassi, P.E.
Vice President, Zachry Construction Company
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ADDITIONAL INFORMATION TO BE PROVIDED WITH PROPOSAL LETTER:

A With respect to authorization of execution and delivery of this Proposal Revision
and validity thereof, if the Proposer is a corporation, it shall provide evidence in
the form of a resolution of its governing body certified by an appropriate officer of
the corporation. If the Proposer is a partnership, such evidence shall be in the
form of a partnership resolution and a general partner resolution (as to each
general partner) providing such authorization, in each case, certified by an
appropriate officer of the general partner. If the Proposer is a limited liability
company, such evidence shall be in the form of a limited liability company
resolution and a managing member(s) resolution providing such authorization,
certified by an appropriate officer of the managing member(s). If there is no
managing member, each member shall provide the foregoing information. If the
Proposer is a joint venture, such evidence shall be in the form of a resolution of
each joint venture member, certified by an appropriate officer of such joint
venture member. If the Proposer is a joint venture or a partnership, the Proposal
Letter accompanying the Proposal Revision submitted in response to Addendum
8 must be executed by all joint venture members or all general partners, as

applicable.
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CERTIFIED COPY OF RESOLUTION

“WHEREAS, Kiewit Texas Construction L.P. is a Texas Limited
Partnership (the “Partnership”). Kiewit Texas Co., a Delaware corporation, is the
General Partner of the Partnership and Kiewit Frontier Inc., a Delaware
corporation, is the Limited Partner of the Partnership; and

WHEREAS, the Partnership and Zachry Construction Corporation are co-
venturers in a joint venture known as NorthGate Constructors, a Joint Venture
(the “Joint Venture™). The Joint Venture desires to submit a proposal to the Texas
Department of Transportation, Texas Turnpike Authority Division (the
“Proposal”) with regard to construction of the DFW Connector Project (the
“Project”).

NOW, THEREFORE, BE IT RESOLVED, that Keith N. Sasich be and is
hereby authorized to act on behalf of the Joint Venture, as its representative, and
to execute and deliver the Proposal, including any and all revisions thereto, and
documents related to the Proposal and entering into a contract for the Project,
including the Comprehensive Development Agreement and the Capital
Maintenance Agreement, and that his execution thereof shall be the official act
and deed of the Joint Venture.”

%k ok ok ok ok ok ok ok ok ok ok ok ok

I, Michael F. Norton, certify that I am the Secretary of Kiewit Texas Construction L.P., a
Texas Limited Partnership (the “Partnership”).

I certify that: (1) The resolution quoted above was adopted by the Consent Action of Kiewit
Texas Co., General Partner and Kiewit Frontier Inc., Limited Partner, of and on behalf of the
Partnership, signed by each partner on March 10, 2009. (2) Any action of the partners of this
Partnership may be taken without a formal meeting if both partners consent in writing. (3) The
signed Consent Action has been filed in the minute book of the Partnership. (4) The resolution has
not been revoked or amended and is now in full force and effect.

SIGNED AND SEALED on March 10, 2009.

Michael F. Norton, Secretary
[SEAL]



CERTIFICATE OF SECRETARY
I CERTIFY THAT:

I am the duly qualified and acting Assistant Secretary of Zachry Construction Corporation, a
duly organized and existing Delaware corporation (the “Corporation”).

The Board of Directors of Zachry Construction Corporation adopted the following resolutions
pursuant to Special Consent of Directors In Lieu of Meeting dated July 1, 2008:

RESOLVED, that the President and each Vice President of the Corporation (each an
“Authorized Person”) are each authorized, empowered, and directed to take all actions and
to execute, deliver, and perform for or on behalf of the Corporation all instruments,
documents, agreements, certificates, or writings, and any amendments thereof, as such
Authorized Person deems advisable in connection with the Corporation’s participation in the
DFW Connector Project (the “Project”), as outlined in the Request for Proposals issued by
the Texas Department of Transportation on March 28, 2008, as it has been amended and
supplemented from time to time (the “RFP”), including, without limitation, the Joint
Venture Agreement forming Northgate Constructors, a Joint Venture (the “Joint Venture”),
the proposal submitted by the Joint Venture in response to the RFP (the “Proposal”), and
each other document, instrument, certificate or writing contemplated to be signed by the
Corporation in connection with the Proposal.

FURTHER RESOLVED, that Keith Sasich, as an authorized agent of the
Corporation, is authorized, empowered, and directed to execute the Proposal and each other
document, instrument, certificate or writing contemplated to be signed by the Corporation in
connection with the Joint Venture’s submission of the Proposal.

FURTHER RESOLVED, that all actions by the officers and employees of the
Corporation taken and performed up to the date hereof with respect to the Project, the
formation of the Joint Venture, and the Proposal, and any other related transactions or
occurrences be, and they hereby are, approved, ratified and confirmed in all respects.

FURTHER RESOLVED, that each officer of the Corporation is authorized,
empowered, and directed to take all further actions to execute and deliver, for and on behalf
of the Corporation all other instruments, documents, agreements, or writings and to take
such other action as such officer deems advisable to consummate the transactions
contemplated pursuant to these Resolutions.

FURTHER RESOLVED, that the Secretary of the Corporation and any
Assistant Secretary of the Corporation are each authorized, empowered, and directed to
certify and attest to any documents, including without limitation, the Articles of
Incorporation of the Corporation, the Bylaws of the Corporation, Certificates of
Incumbency, Board of Directors’ Resolutions, and Certificates of Authority, that the
Secretary or Assistant Secretary may deem necessary or appropriate to consummate the



transactions contemplated pursuant to these Resolutions, provided that such attestation not
be required for the validity of any particular document.

The above resolutions are in conformity with the Articles of Incorporation and By-Laws of the
Corporation, has never been modified or repealed, and is now in full force and effect.

DATED: J-10-09

(SEAL)

[

Sheralyn F. Griffin, Assist: retary




